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William Jefferson Clinton Building Headquarters Procurement Operations
1200 Pennsylvania Avenue, N. W. Ariel Rios Building
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Washington DC 20460 Washington DC 20460
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9191 s JAMAICA STREET RTP-Finance Center (AA216-01)
Englewood CO 80112 109 TW Alexander Drive
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ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
DUNS Number: [(D)(4) |
TOPO: Ted Cochin Max Expire Date: 02/27/2015
Period of Performance: 11/06/2014 to 02/27/2015
0001 Technical assistance in conducting and delivering 72,314.28

and cost estimate dated 21 October 2014.
(Use Reverse and/or Attach Additional Sheets as Necessary)

a workshop on scenario planning and hazard
mitigation for planning and disaster recovery
staff on Long Island in the wake of Superstom
Sandy in accordance with the attached statement
of work and the contractor's approved work plan

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Gowt. Use Only)
$72,314.28

[J 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED. ADDENDA [JARE [] ARE NOT ATTACHED.
[J 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 1S ATTACHED. ADDENDA [JARE  []ARE NOT ATTACHED.
[J28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN [X 29. AWARD OF CONTRACT: REF. Proposal OFFER

COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

patep  10/21/2014 | yOUR OFFER ON SOLICITATION (BLOCK 5),
INCLUDING ANY ADDITIONS OR GHANGES WHICH ARE SET FORTH

HEREIN, IS ACCEPTED AS TO ITEMS: 0001

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

L
e

-

ELLGTRSNE

T
A SiGNATURE

30b. NAME AND TITLE OF SIGNER (Type or print) 30c. DATE SIGNED

31c. DATE SIGNED
11/07/2014

31b. NAME OF CONTRACTING OFFICER (Type or print)
Jennifer Kuhn

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR) 53.212
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19.
ITEM NO.

SCHEDULE OF S

20.
UPPLIES/SERVICES

21: 22.
QUANTITY | UNIT

23. 24,
UNIT PRICE AMOUNT

14 EFY:

Cost Ceiling: (b)(4)

Fixed Fee Ceiling: (b)(4)

Accounting Info:
14-15-BR-02M0X01-304LD%-2505-1402HE1235-002 BFY:
15 Fund: BR Budget 0Org:
(PRC) : 304LD9 Budget
1402HE1235-002
Funding Flag: Partial
Funded: $72,314.28

(BOC) :

The obligated amount of award: $72,314.28.

total for this award is shown in box 26.

02M0X01 Program
2505 DCN - Line ID:

The

32a. QUANTITY IN COLUMN 21 HAS BEEN

] RECEIVED ] INSPECTED

[ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32c. DATE

32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER

34. VOUCHER NUMBER

[ ] PARTIAL [ ] FINAL

35. AMOUNT VERIFIED
CORRECT FOR

36. PAYMENT

[ ] COMPLETE [ ] PARTIAL [ ] FINAL

37. CHECK NUMBER

38. S/R ACCOUNT NUMBER

39. S/R VOUCHER NUMBER 40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

42a. RECEIVED BY (Print)

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

41c. DATE

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD)

42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK



Statement of Work
EP-W-11-009/ EP-W-11-010/ EP-W-11-011
RFO Number: 0046

. Title: Scenario Planning and Smart Growth for Superstorm Sandy Recovery on Long
Island

1l Period of performance:
From: Date of issuance
To: February 27, 2015

ll.  Background

On QOctober 29, 2012, Hurricane Sandy made landfall in New York-New Jersey Region. The storm
caused more than $65 billion in damage. This Statement of Work (SOW) will provide contractor
support to the Environmental Protection Agency (EPA) and its partners including Federal
Emergency Management Agency (FEMA), the State of New York and local and regional agencies
on Long Island. More specifically, FEMA and the EPA are seeking assistance in conducting and
delivering a workshop on scenario planning and hazard mitigation for planning and disaster
recovery staff on Long Island.

v. PURPOSE AND OBJECTIVE

The main purpose of this SOW is to provide assistance to EPA and FEMA in conducting a five (5) -
day public engagement workshop on Long Island, utilizing scenario planning software tools. The
workshop will provide disaster recovery planning staff and other local officials on Long Island
with the necessary technical and public engagement skills to incorporate scenario planning,
smart growth and hazard mitigation into the recovery planning process.

Workshop participants will gain an in-depth understanding of planning tools relevant to
challenges facing Long Island as they prepare and plan for potential future disasters. These tools
include the CommunityViz scenario planning and FEMA’s Hazus Multi-Hazard (Hazus-MH)
Geographic Information Systems (GIS)-based software tools. It is expected that the materials
developed and lessons learned from this workshop will be useful to other communities as they
plan for future impacts related to extreme weather events, coastal flooding, storm surge, and
related issues.

This workshop on Long Island will support EPA’s continuing effort to develop and expand access
to tools that communities can use to grow in a more resilient and sustainable manner. It will do
so by training local recovery staff so they are able to build the capacity of local and regional
agencies on Long Island to eventually utilize scenario planning and GIS tools to develop long
range plans themselves, without additional EPA-funded contractor assistance. EPA expects this
task order will create a cost-effective model for implementing this process.

V. QUALITY ASSURANCE (QA) REQUIREMENTS
Check [ ] Yes if the following is required or [x] NO if the following is not required. The
Contractor shall submit with their technical proposal a written Quality Assurance Project Plan



for any project that is developing environmental measurements or a Quality Assurance
Supplement to the Quality Management Plan for any project which generates environmental
data using models.

VI. TASKS AND DELIVERABLES:

The TOPO will review all deliverables in draft form and provide revisions and/or comments to
the contractor. The contractor shall prepare the final deliverables incorporating the TOPQ'’s
comments. Contractor shall provide the TOPO with copies of all deliverables as requested in the
Task Order.

Contractor personnel shall at all times identify themselves as Contractor employees and shall
not present themselves as EPA employees. Furthermore, they shall not represent the views of
the U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in
inherently governmental activities, including but not limited to actual determination of EPA
policy and preparation of documents on EPA letterhead.

Task One —Develop Training Materials
(Contract Reference: 11.B. TECHNICAL ASSISTANCE Page 1-17 of 27)
The contractor shall develop workshop materials that are based on the following:
o Overview and decision tools - for more information go to:
https://www.fhwa.dot.gov/planning/scenario _and visualization/scenario plan

ning/index.cfm

http://coast.noaa.gov/digitalcoast/stories/crist?redirect=301ocm

https://www.fhwa.dot.gov/planning/processes/land use/land use tools/page0
lcfm

o Importing models - participants will learn how to bring in existing models and
software applications such as HAZUS and also incorporate custom models.

o Practice exercises - from the Community Viz Manual:
http://placeways.com/PDFs/4-1/TutorialsCV4-1forArcGIS10.pdf

o Sketch planning - for example, see the following:
http://placematters.org/case-studies/cape-cod.php

o Planning and implementing public workshops - designed to elicit public
preferences and help them visualize potential future development workshops,
for examples, see the following:
http://placematters.org/case-studies/new-river-valley-livability-initiative.php

https://www.planning.org/store/product/?ProductCode=BOOK A64934

The Contractor shall submit draft materials to EPA within two (2) weeks after the start of the
task order. EPA will review materials and provide comments to the contractor. The Contractor
shall address all EPA comments and provide a final electronic draft of training materials to EPA
within one (1) week of receiving EPA comments. Materials shall be in Microsoft Word and
PowerPoint format.

To facilitate discussion and understanding of EPA’s needs, the contractor team shall participate
in two (2), one (1)-hour calls, to be scheduled by EPA Region 2 staff, to discuss preparations for



the workshop. Materials, including a detailed agenda, outlines of modules, and three (3) pre
workshop CommunityViz tutorial exercises (http://placeways.com/downloads/CV4-
2/TutorialsCV4-2forArcGIS10.pdf), shall be sent out to attendees no later than two (2) weeks
prior to the workshop.

Task Two — Delivery of Workshop
(Contract Reference: 11.B. TECHNICAL ASSISTANCE Page 1-17 of 27)

The contractor shall help deliver a five (5)-day workshop to be held at a facility provided by EPA.
EPA, FEMA and other state and local partners will be responsible for scheduling and logistics.
The Workshop shall take place approximately 4-5 weeks after task order is awarded. There shall
be up to 30 people attending this workshop. Attendees will come from local communities on
Long Island identified by the EPA, FEMA and local partner agencies. The contractor shall NOT be
responsible for selecting attendees, securing the space or providing food.

Below is an example of a draft agenda:

Day | Content Objective

An opening presentation for a mixed audience of
workshop participants as well as federal and local agency
Day | Overview of tools/models used in | staff and elected officials that includes an overview of the
One | recovery planning tools/models used in community and recovery planning,
and a demonstration of tools commonly used for
interactive stakeholder workshops.

Following a review of general concepts, staff begin session

Day .. on Decision Support Tools including the CommunityViz
Decision Tools . . p

Two scenario-planning software, FEMA’s Hazus-MH) GIS-based

software tool and EPA’s EJ screening tool

Building on previous analysis exercises, staff are
introduced to techniques for incorporating additional
disaster and equity-related data and analysis generated in
tools such as FEMA’s Hazus-MH) GIS-based software tool
into the scenario planning analysis.

Day | Importing models data, and
Three | outputs from other tools.

Participants will be able to practice putting together the

D . . . . .
Foauyr Practice exercises / Q&A skills they've learned for their own project purposes, with
staff available to provide assistance and support.
Following a review of material learned to date,
D . IS/Technical staff begin utilizing on sketch tools within
.ay Sketch Tools / Public Workshops Gl Teg . 'c . Sl IZI. . . W.I !
Five CommunityViz as well as techniques for incorporating

CommunityViz into stakeholder workshops.

Note that this outline is an expectation of what EPA is seeking for this work. Proposals shall
follow this structure; however, improvements, modifications, or enhancements to this structure
shall be described and justified in the proposal.



EPA will invite the prospective attendees and handle registration and check-in of attendees. The
contractor shall be responsible for producing copies of workshop materials (referenced in Task
One), as well as distributing these materials to attendees. While hard copies might be easy to
reference and should be made available on site, the contractor shall also distribute electronic
copies of the materials to attendees prior to the workshop.

Task Three — Summary Report (Contract Reference: 1l.C. Communication and outreach)

The contractor shall draft a three (3) page document using the information prepared in this task
order and presentation materials used in the workshop. The document will describe the
concepts and processes covered in the workshop and be of use to communities on Long Island
and elsewhere, in learning about how scenario planning can be used to plan for future impacts
of climate change and Sea-level rise.

The contractor shall submit draft the report within two (2) weeks of delivering the workshop.
EPA will provide consolidated and streamlined comments on the draft report. The contractor
shall respond to the all EPA comments and deliver a final draft of the summary report to the

TOPO within seven (7) days of receiving comments.

The contractor shall provide the following specific deliverables to the EPA TOPO:

FORM AND
TASK DELIVERABLE - DATE DUE
QUANTITY -
Resource materials and presentation including:
a. Detailed agenda Draft to EPA within two (2)
b. Three (3) practice exercises from Microsott word amd weeks after.the start of the
1 CommunityViz training manual. BEE task order. Final draft within
http://placeways.com/downloads/CV4- one (1) week of receiving
2/TutorialsCV4-2forArcGIS10.pdf EPA:comments.
c. Outlines of modules
Electronicall
oo ; . d No later than two (2) weeks
Distribution of materials to attendees delivered to .
Attendees prior to workshop
Two (2) one (1)-hour | TBD, scheduled by Region 2
Conference calls with EPA 2) (1) s
calls EPA staff
i . .. Approximately 4-5 weeks
2 Host and facilitate workshop Five (5)-day training

after task order award




Summary Report

Three (3) page

document. The
Draft within two (2) weeks

contractor shall
after workshop. Final draft

provide an o
. L within seven (7) after
electronic version in
both MS Word and

PDF format.

receiving EPA comment.

Iv.

MISCELLANEOQUS

Software Application files, delivered to the Government, shall conform to the
requirements relating to accessibility as detailed to the 1998 amendments to the
Rehabilitation Act, particularly, but not limited to, § 1194.21 Software applications and
operating systems and § 1194.22 Web-based intranet and internet information and
applications. See: http://www.section508.gov/

Preferred text format:

Preferred presentation format:
Preferred portable format:

MS Word, Office 2007, single-spacing, 12 point
font.

Documents shall adhere to the EPA/Office of
Sustainable Communities Style Guide, located in
attachments

Power Point, Office 2007

Adobe Acrobat
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001 02.27.2015 PR-R2-14-00466
8. ISSUED BY CODE HEOD 7 ADMINISTERED BY {If other than ltem 8} CODE |
HPOD
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Washington DC 20460
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9191 5 JAMAICA STREET
Englewood CO B0112 0A MODIFICATION OF CONTRACT/ORDER NO
X |ep-w-11-011
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108 DATED (SEEITEM 13)
CODE |(b)(4) | FACILITY CODE 11/06/2014
1. THISTTEM ONLY APPLIES TO ARMENDWENTS OF SOLICITATIONS
__{ Tha abeve numbaered solicitation is amended as sat forth in ltem 14, The heur and date specified for receipt of Offers . is extended, " is not extended.
Offers must acknowladge receipt of this amandment prior to the hour and dale specified in the sclicilation or as amended, by ona of the following methads. (a) By compleling
Itams 8 and 15, and retuming copies of the amendment; (b) By acknowledging raceipt of this amendment on aach copy of tha offer submitted, or {c) By

separate letler or telegram which includes a reference to ihe solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TC BE RECEIVED AT
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to the solicitation and this \ont, and is ivad pricr to the opening hour and date specified

12 ACCOUNTING AND APPROPRIATION DATA (f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO- (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRAC T/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, elc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b}.

C THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF
e i.P Extension FAR 52.243-2 - Changes -- I.:st Reaimburs-ment 'AUG 197} Alternate I :APR 19B84)

D QTHER (Specly fype of modihcalion and uthonty)

E. IMPORTANT: Contracior Clis not, (@] is required to sign this documant and retum —1_ cepiea 10 the issuing office.

14. DESCRIPTION OF AMENDMENTAMODIFICATION (Organized by UCF Section headings, including solicitation/coniract subject matter whare feasible.)
DUNS Number: [(b)(4)
TGCOR: Ted Cochin Max Expire Date: 03/27/2015

The purp-se of this modification is to extend the task corder period of performance from
February 27, 2015 to March 27, 2015 at no additional cost to the government. All other
terms and conditions remain unchanged.

LIST OF THANGES:
Perizd Of Performance End Date changed from 2015-02-27 to 201:%~03-27

Crntinued ...
Except as provided herein, all tarms and conditions of the document referenced in lem 94 or 104, as heretolore changed remains unchanged and n full force and sffect.

T

(b)(4) (:aﬁ ; ; {jf/,’i‘_'(_}éd— 16A. NAME AND TITLE OF CONTRACTING QFFICER (Typa or print)

Jennifer Kuhn

(b)(4) 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C DATE SIGNED
e St ELLCTROME
3/]5,/”’- SO A= sawaTuRe | 03.16.2015
{Signature of Contracling Officer)
STANDARD FORM 30 (REV 10-83)

Pravious edilion unusable Prescribad by GSA
FAR (48 CFR) 53 243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-11-011/0046/001 2 2
NAME OF OFFEROR OR CONTRACTOR
CH2ZM HILL INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Maximum Potential Expiration Date changed to
03/27/2015

CHANGES FOR LINE ITEM NUMBER: 1
End Date changed from 2015-02-27 to 2015-03-27

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 11/06/2014 to 03/27/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



